F.A.Q
Tender No. 83463033

Tender Title: Introducing Solar Pay Per Use Irrigation Models in Mint Cropping System in Barabanki, Uttar Pradesh

Date: 22.04.2024

S.No. | Existing Clause Page No. Query Response by GIZ
1 Milestones/Deliverables | 4  In the RFP, Page 4 outlines the milestones and | Yes, _The progress reports are required in
deliverables expected to be completed by specific addition to key milestones.
dates throughout the contract period. However,
Page 5 specifies additional requirements,
including the submission of an inception report,
contributions to reports for GIZ's commissioning
party, and brief quarterly or half-yearly reports on
the project's implementation status (each ranging
from 5 to 7 pages).
Could you please confirm whether these reports are also
required in addition to the mentioned milestones and
deliverables?"
2 Assignment of 10 We advise to stick to expert’s days as per

personnel

e In Section 5, the Costing Requirement specifies a
set number of expert days. Based on our
experience, we understand that the allocation of
expert days may vary over the course of the
assignment. Are we permitted to adjust the
allocation of expert days accordingly during
proposal preparation, with the understanding that
the total expert days mentioned in the RFP will
remain unchanged?"

terms of reference.




We request you to kindly clarify the same.

Option

Page 11:8

¢ In Section 8, titled 'Option,' there's a proposal to
potentially expand the Pay Per Use Solar irrigation
to an additional set of 50 sites between 2026 and
2028. However, this option entails extending the
contract based on the rates already provided.

Could you please clarify whether inflation would be
factored into this scenario?"

The bidder is expected to propose a cost
against “option” as well which will be
exercised upon requirement.

Payment Schedule

e The Terms of Reference (ToR) outlines the
schedule for deliverables, but it does not specify the
payment schedule. Kindly clarify the same.

20% advance payment upon signing the
contract.

The remaining can be divided against
interim deliverables and final deliverables.

Revised Timeline

Clarifications by GlZ: 22.04.2024

Bid Submission: 01.05.2024 ; 11:59 pm




