
 
Electricity Generation Company (Malawi) Limited 

 

ADDENDUM 1 
 

REQUEST FOR CONSULTANCY SERVICES FOR DETAILED 

FEASIBILITY STUDY FOR RESOURCE ASSESSMENT DESIGN, 

OPTIMIZATION AND DETERMINATION OF COST ESTIMATES, 

ENVIRONMENTAL AND SOCIAL IMPACT STUDY AT NANJOKA IN 

SALIMA DISTRICT OF A POTENTIAL 10MW SOLAR PV PROJECT 

WITH BATTERY STORAGE, AS PART OF A SCALE UP OF THE 

CURRENT 10MW SOLAR PV PROJECT. 

 

PROCUREMENT NO.: EGC 815/ICB/RFP/FY2022-23 
 

1. Reference is made to the above call for Proposals for 

Consultancy Services for Detailed Feasibility Study for 

Resource Assessment Design, Optimization and 

Determination of Cost Estimates, Environmental and Social 

Impact Study at Nanjoka in Salima District of a Potential 

10mw Solar PV Project with Battery Storage, as Part of a 

Scale up of the Current 10mw Solar PV Project which was 

published on 25th May 2023 carrying an erroneous closing 

date of 14th July 2023. We would like to communicate that 

the right closing date of the bidding period is as detailed 

here below:  

 

Initial Bidding Closing Date 14th July 2023 

New Bidding Closing Date 01st August 2023 

 

2.  To that effect, the prospective Consultants are advised 

that the Site visit has been shifted from 12th to 26th June 

2023, at Nanjoka Substation at 9.00am local time. 

 

All other terms and conditions remains as initially 

communicated. 

 



 
Electricity Generation Company (Malawi) Limited 

WE WISH YOU ALL THE BEST AS YOU PREPARE YOUR 

SUBSTANTIALLY RESPONSIVE PROPOSAL. 

 

 


